Mainline Bid Assistance
Compiled Contractor Questions: September 9, 2003
Revised September 25, 2003

1) How long can rail service be shut down?

The specifications state a maximum time the rail may be out of service of 48
hours. The contractor shall coordinate with the rail authority for any additional
time need to be out of service.

2) Where is the siding location? Can a better location map be given
The siding is located 1,110(%) linear feet north of the end of the mainline work,
and north of Payran Street.

3) The plans reference UP standard turnouts and the specifications reference
the AREMA standard turnout. Which one is it?

The turnouts designed and shown on the project drawings are per UP standard.

There are no objections to the contractor using the equivalent AREMA standard

turnout. Contractor will assume all responsibility for design and layout of the

equivalent turnout. COE or their representatives shall review prior to

construction.

4) What is the turnaround time for response to contractor's questions
The turnaround time is dependent on the question, but it is in the COE’s interest
to respond to the questions as quickly as possible.

5) Who is reviewing work plan and submittals relating to handling of
contaminated material?
COE or their representative will be reviewing work plan and submittals.

6) Would the COE reprint sheets 6 and 9 and redistribute? The contractor
copies are not legible.
Sheets 6 and 9 have been redistributed.

7) Will the list of prebid job walk attendees be faxed to the plan holders?

Name Organization Phone

1. Andrew Nicholson COE 707-433-9483
2. York So COE 415-977-8571
3. Syed Burney COE 415-977-8558
4. Tony Cinquini W&K 707-523-1010
5. Thomas Purbaugh Cerrudo Services 415-883-5003
6. Ryan Strong Ghiloth Bros, Inc. 415-454-7011
7. Ray Bertelsen S.D. Carmack 530-645-3100
8. Rodger Furgason Progress Rail Services 707-588-0880
9. Loy Castaneda H&H Eng. Const. 209-983-0708
10. Miguel Galarza Yerba Buena Eng. 415-467-2339



530-668-9867
530-668-9867
408-885-9505

Quality Signal Con.
Quality Signal Con.
KED Construction

11. Tracy Bullard
12. Robert Bowman
13. Jeff Peterson

14. Michael Ellefson Pheonix Const. 909-781-4949
15. Don DeFord Hanson Wilson 909-806-8000
16. Steve Girard Pheonix Const. 909-781-4949
17. Walt Schwartz Miller/Thomson 510-215-5200
18. Art Nyland Miller/Thomson 925-979-0433
19. Kelly Gregory Builtrack Const. Co. 916-769-6903

20.

David Yeager

Granite Const.

707-433-0299

510-748-1820
714-564-1130
415-331-0404
408-591-5610
408-591-4360
707-763-2819

21. Wayne Monez Spacy & Witbeck

22. Bryan Zatica Macro-Z-Technology
23. Saleem Mithwani COE

24. Armando Quesada Mass Ex Const.

25. Bob Cados Mass Ex Const.

26. Bob Keyes North Bay Construction

8) The Appendix to the bid package appears to be missing. Please forward
copies.
Appendix is attached in the addendum.

9) Will the COE postpone the bid date?
This will likely be a requirement of the rail authorities. See the permit for
encroachment in the appendix.

10)The specifications do not reference Railroad Protection Insurance. Is this a
requirement?

This will likely be a requirement of the rail authorities. See the permit for

encroachment in the appendix.

11)Will the time to get the permits from the railroad agencies be taken into
account for issuance the Notice to Proceed?

No. After the notice to proceed, the contractor can begin the process to gain

permits. The total construction time includes the time to gain permits.

12)Traffic control plan appears to have a missing flagger at Madison Street.
Please clarify plan.

Traffic control plan closes Lakeville Street north of Petaluma River and Madison

Street, just west of the Clover-Stornetta driveway. Minimal local traffic is

anticipated and therefore, no additional flaggers are identified. To accommodate

egress of local traffic, it is anticipated Contractor shall require three (3) additional

traffic control signs in the bid price for traffic control.

13)Does signalization of the rail need to be maintained through the construction
zone during construction?



Yes, signalization must be maintained during construction when the rail is
operational. Shutdowns and startups shall be per railroad agency standards.

14)Will the railroad require their own flagger? Who will pay for the flagger. If the
contractor is to pay for the flagger, how much will it be?

A railroad certified flagger shall be provided by the contractor at the contractor’s

expense. See the permit for encroachment in the appendix.

15)How is the contractor to handle the power signal cable which runs parallel to
the tracks between Payran Street and Madison Street?

Contractor is to preserve the signal cable between Payran Street and Madison

Street. Any alternative location plan shall be reviewed by COE.

16)The 6" perforated metal CMP subdrain running beside the new track on plan
sheet 7-8 of 52, indicates the pipe continues over the Petaluma River? We
cannot locate any details or notes that indicate why and how this pipeline
crosses through this area. This may be an error and the subdrain outfalls on
either side of the river? Please clarify and provide direction if this pipeline
crosses over the river.
There is no specification section for the 6" metal CMP subdrain. Does this
pipe get wrapped in filter fabric? Please provide specification section or what
is required.

Subdrain design is per UP Standard drawing 0304D. The purpose of the

subdrain is to drain the ballast section. The subdrain will be installed in the

ballast crossing new bridge.

17)Bid item #0031-#0032; 2"-3" SDR-35 PVC pipe. This pipe is not
manufactured in SDR-35. It is available in Schedule 40 Solvent Weld.
Please indicate where this pipe is installed on the project. We cannot locate
on the improvement plans.

Contractor shall assume Schedule 80 3-inch conduit and Schedule 80 2-inch

conduit along the mainline bridge within the ballast section on the east side.

18)6" metal subdrain detail on plan page 29 of 52 detail #3; the note in the detail
references see UP STD 0304D (Technical specifications.)
The Technical Specifications do not reference this spec section. Please
clarify.

UP STD 0304D is included in the Appendix.

19)Plan Sheets 8, 25-26 identify 8" and 24" pipeline improvements and raising
existing utility structures to grade. The estimate sheet does not address any
of these improvements. Where do we include these improvements? Will you
add items to the bid schedule to address these improvements?

ADD:
Bid Item No. 0079. 8” PVC Storm Drain



A. Measurement of payment for installing the 8-inch PVC, SDR 26 storm drain
will be based upon installation per construction documents.

B. Payment for installing the 8-inch PVC, SDR 26 will be made at the unit bid
prices per linear foot (LF) named in the Bid Sheet under Item No. 0079, which
price shall constitute full compensation of all such work as required per the
Contract Documents.

Bid Item No. 0080. 24” CMP Storm Drain

A. Measurement of payment for installing the 24-inch CMP storm drain will be
based upon per construction documents.

B. Payment for installing the 24-inch CMP will be made at the unit bid prices per
linear foot (LF) named in the Bid Sheet under Item No. 0080, which price shall
constitute full compensation of all such work as required per the Contract
Documents.

20)Please clarify Section 02111. The first sentence of Part 1, General, states
that the Contractor shall stockpile up to 1,000 cubic yards of petroleum-
contaminated soil. However paragraph 3.4, Confirmation Sampling and
Analysis, states that “excavation of additional material over 100 cubic yards
shall be as directed by the Contracting Officer.” In addition, Section 01450,
Paragraph 1.4.3, Sampling, Analysis, and Measurement, says that there is
“up to 100 cubic yards of soil that may be contaminated with petroleum ...”.

Which is correct; 1,000 cubic yards or 100 cubic yards?

Response: Part | General: Amend sentence to read “...up to 4666 100 cubic
yards”

21)Please clarify the meaning of Section 01010, Paragraph 1.4, Special
Scheduling, as it pertains to regular train operations.

In most areas of this project the new railroad track alignment is very nearly on
the same alignment as the existing track. Given this, it would be impossible
to maintain regular train operations during most of the construction period.
However, Section 01010, Paragraph 1.4, Special Scheduling, Subparagraph
c, states that the contractor shall not unreasonably interfere with train
operations during “cut-over”, and that the “maximum shutdown interval shall
be 48 hours.

Ouir first question regarding this specification is: What is the meaning of “cut-
over’?

Response: Cut-over is the tie-in of the newly constructed track (MT2) into the
existing track (MT1) at both the north and south conforms to existing track.



Our second question is: Do we have any obligation to maintain rail service in
the project area during the contract period? If so, please be specific as to
what the requirements are.

Response: The contractor’s attention is called to Section 01010 Paragraph 1.4:
“...Maximum shut down interval shall be 48 hours.” Track cannot be out of
service for more than 48 hours unless otherwise approved by the governing
railroad authority and the contracting engineer.

22)Section 01010, paragraph 1.3, lists permits that we are to conform with.
These permits are not included attached. Please provide the bidders with
copies of the permits.

Response: Sample permits are attached in the Appendix to the Technical
Specifications.

23)There is no bid item for excavation for the track and street construction. In
addition, we can find no provisions in the specifications that excavation is
incidental to other work. Therefore, it seems reasonable that an item for
excavation should be added to the pricing schedule.

Response: Excavation for railroad shall be included in the cubic yard price paid
for under Bid Item 20 Remove Ballast. Excavation for retaining walls shall be
included in the linear foot price paid for in Bid Item 60 Gravity Wall and Bid Item
61 8 Cast-in-Place Retaining Wall. Excavation for roadway construction shall be
included the square yard price paid for under Bid ltem 43 Prepare and roll sub-
base. Not additional compensation will be given for these items.

24)There is no bid item for the “Concrete Bridge Rail Modification”, including the
modifications to the tubular hand rail, shown in detail 2, Sheet 32, of the
plans. Please provide a bid item for this work or specify which existing bid
item it is incidental to.

Response: Work is incidental to Bid Item No 70 Bridge Modification and shall be
included in the square foot price paid for the Bid Item 70.

25)ltem 1. E32-DETAIL 3
Description: The plans indicate that certain existing poles and electrical
utilities are to be relocated by others as well as coordination with PG & E.
Similar notes appear in approx 14 locations throughout the plans.

Questions: Who is responsible to perform this scope of work? As presented
in the notes, who is "others"?

Contractor Assumption: Based on the information provided in the plans and
specifications we are assuming that the term "relocation by others" implies



that P.G.& E will perform that particular scope of work and has no association
with this contract.

Response: Correct. Intent is that PG&E (or other utility owners) will

relocate their services.

26)ltem 2. E32 & E34 Details 3 & 4
Description: This information specifically indicates contractor to remove
store and reinstall east and west bound signaling equipment to new locations.
Specification Division -Special Construction Items 13200 thru and including
13950 thoroughly indicate that the contractor must engineer, design,
purchase, build and provide a complete solid state crossing control system,
however, Section 01010 Page 1 Summary of Work Part 1 General 1.1,
Project Description refers to relocating signals and warning devises.

Question: What is the correct intended scope of work? If new signaling is
required where is it referenced on drawings?

Contractors Assumption: Based on our understanding we are assuming that
the existing east and west bound signaling equipment shall be removed
stored and reinstalled to the new locations as indicated on E32 and E34 and
that there are no requirements for any new signaling or equipment at these
locations or any other locations.

Response: Original design planned to relocate the existing signalization.
However, based upon field review of the equipment, it was deemed necessary to
replace the equipment. Intent is that the contractor submit on new equipment, in
the locations noted on the plans, per the specification and CPUC requirements.

27)ltem 3. Sheet 24 & 26
Description: Sheet 24 has two notes stating to raise existing utilities to grade
coordinate with PG & E. Sheet 26 has three notes requesting the same.

Question: What is intended scope of work at these locations?

Contractors Assumption: Based on the information provided in the plans and
specifications we are assuming that the term "relocation by others" implies
that P.G.& E will perform that particular scope of work and has no association
with this contract.

Response: Coordination will be required with all utilities, including PG&E. It is
intended that utility companies will relocate their utilities where RELOCATION is
required. It is intended (as noted on the plans) that the Contractor will be
responsible for raising/adjusting the top of utility manholes or vaults to grade to
conform with the proposed improvements, where no utility relocation is required.



28)ltem 4.  Sheet 34A Detail 2
Description: Cable Key Plan - Legend indicates TK/Bootleg

Question: What is the Definition of TK/Bootleg?
What are the locations of TK in reference to the 6 x 6 house?
Response: TK/Bootleg is a track bootleg. It is located at the end of the tie where
the track cable transitions to the flexible bondstrand connected to the rail.
Reference Section 13530 3.2 B. A bootleg is a 24-inch long, 2-inch inside
diameter piece of airhose with two 13/16” holes drilled on opposite sides 172"
from the top.

29)Ref: Bid Item 68, Drawing Sheets 7, 8, & 9, Spec Sect 05650-2.5.1
Item 68 calls for 132# Prime Rail, while the drawings and specs call for 136#
RE High-Strength Rail. Which is it?
Also, the drawings only show new mainline construction from Sta 200+60 to
Sta 230+00 or 2940 TF. Where is the additional new track construction for the
4490 TF in Bid Item 687

Response: Mainline rail shall be 136#. Bid should be corrected to reflect this.
Additional new track to be constructed is the Siding which is 133# rail minimum.

30)Ref: Bid Item 68, Drawing Sheets 16 & 17, and Spec Sect 05650-2.5.2
The drawings show siding construction utilizing 133#, 130#, and 136# rail,
while the specs call for the use of salvaged 113#, 119#, and 112# rail. Which
is it? Also, is the construction of the 1235 TF of siding to be paid for under Bid
Item 687 If not, where is the siding paid for?

Response: New siding shall be 133# rail. Contractor has the option to install
salvaged track in accordance with Section 05650-2.12.3. 115%# to 130# rail can
be reused with approval of contracting officer. Yes, Siding is included in the TF of
Bid Item 68

31)Ref: Bid Item 21 and Drawing Sheet 6
The drawing shows removal of mainline track from Sta 200+60 to Sta 230+84
or 3024 TF, and siding removal from Sta 217+64 to Sta 225+00 or 736 TF, for
a total of 3760 TF. Where is the additional track removal for the 5290 TF in
Bid Item 217

Response: Quantity of Bid Item 21 should read 3760 TF.

32)Ref: Bid Items 22, 77, & 78, Drawing Sheets 6, 9, 16, and 17
Per these Bid Items there are 2 removed and reinstalled turnouts, 3 132#
New turnouts, and 3 132# Relay turnouts. Per drawing sheets 6 & 16 there
are 2 turnouts to remove and salvage. Per drawing sheet 9 there are 2 new
136# turnouts that make up the crossover. And, per drawing sheet 17 there is



1 new 112# turnout. This is a total of only 3 installed turnouts. Where are the
additional 5 turnouts? And, what weight are they?

Response: Bid Item 22 should read Salvage No. 9 Turnout. The Quantity should
be 2. The three new turnouts (Bid Item 77) and the three new relays (Bid Item
78), one for each new turnout, are described below.

33)Ref: Bid ltem 67 and Spec Sect 05650-2.7
Does Bid Item 67 pay for all ties installed, regardless of whether they are new
or salvaged, or, cross or switch?

Response: Yes, all tie installation shall be included in Bid Item 67.

34)Ref: Spec Sect 05650-2.1 and 3.2.1.1

Spec 2.1 calls for #4A Ballast and Spec 3.2.1.1 calls for #4 Ballast. Which is
it?

Response: Ballast shall be AREMA type 4A.

35)Ref: Spec Sect 05650-2.13.1
Are all jointed-rail joints, other than |.J.'s, to be bonded?

Response Yes, all jointed-rail joints shall be bonded (other than 1.J's)

36)Ref: Bid ltems and Spec Sect 01270.
The following Bid Item Units do not match those detailed in Spec Sect 01270:
Item 7, 71, & 72. What unit will be used for payment of each of these Iltems?
Also, there is no Measurement & Payment Spec for Bid Items 75 thru 78. Will
a spec be provided?

Response: Bid Item 7 shall be measured and paid for per Each unit, as shown on
the bid schedule.

Bid Item 71 shall be paid for per square foot (SF) of modification, as shown on
the bid schedule.

Bid Item 72 shall be paid for per square foot (SF) of modification, as shown on
the bid schedule.

Bid Item 75 Concrete Curbing

A. Measurement of payment for concrete curbing will be based upon installation
per Construction Documents.

B. Payment for installing the concrete curbing will be made at the unit bid prices
per linear foot (LF) named in the Bid Sheet under Item No. 0075, which shall
constitute full compensation of all such work as required per the Contract
Documents.

Bid Item 76 Guard Rail



A Measurement of payment for Guard Rail ("K-rail" )will be based upon
installation per Construction Documents.

B. Payment for installing the guard rail will be made at the unit bid prices per
linear foot (LF) named in the Bid Sheet under Item No. 0076, which shall
constitute full compensation of all such work as required per the Contract
Documents.

Bid Item 77 Railroad Turnout No. 10, 136#

A. Measurement of payment for No. 10 turnout will be based upon per
Construction Documents.

B. Payment for installing the No. 10 turnout will be made at the unit bid price per
each (EA) named in the Bid Sheet under Item No. 0077, which price shall
constitute full compensation of all such work as required per the Contract
Documents.

Bid Item 78 Turnout Relay for No. 10 Turnout

A. Measurement of payment for a turnout relay for each No. 10 turnout will be
based upon installation per Construction Documents.

B. Payment for installing the relay for each No. 10 turnout will be made at the unit
bid price per each (EA) named in the Bid Sheet under Iltem No. 0077, which price
shall constitute full compensation of all such work as required per the Contract
Documents.

37)Ref: Bid Item 64 and Drawing Sheet 7.
Drawing Sheet 7 shows 250 LF of Conc Grade Crossing. Bid Iltem 64 has a
quantity of 290 LF. Where is the additional 40 LF of Conc Grade Crossing?
Response: Bid Item No. 64 shall have the quantity changed from 290LF to
250LF.

38)ls the new bridge over the Petaluma River part of this contract ?
If the new bridge is part of this contract, where are the construction details ?
If the new bridge is not part of this contract, when does it bid and how do we
obtain the pertinent documents ?
Response: The new railroad bridge has already been constructed under separate
contract.

39)Section 01450, item 1.4.3, Assumed quantity of 100 cy of contaminated
waste, how will this be paid? Due to the large variance in transport cost and
fees between Sonoma County Landfill and Kellar Canyon should this be
identified as a bid item?

Response: For bidding purposes, Contractor shall assume contaminated waste
will be hauled to Kellar Canyon Landfill.



40)Section 02111 Part 1 — if we are to assume 1000 cy yards of contaminated
material. Due to the specific specifications for handling this item of work
where will these cost be paid for?

Response: See Response to Contractor question 20.

41)Section 01010, Item 1.4, paragraph c., at present there are not any trains
running on this track, if no trains are running does that mean that the last
sentence “Maximum shutdown interval shall be 48 hours” will not apply?

Response: See Response to Contractor question 21.

42)ls the intention to relocate the existing equipment or to remove the existing
crossing and install new signal equipment? If the existing equipment is
moved, is it expected to be upgraded to a functional and working state? Can
we simply move the current out-of-service equipment to a new location and
install it in its current state and leave it out of service. What is the remedy if
attempts to upgrade the existing equipment to a functional and working
condition are not possible because due to the age and type of equipment
replacement parts are not available? Some of the equipment does not meet
current government standards for new installation, is the intent to relocate the
existing equipment and upgrade it to current standards? If so, what are the
upgrade specifications?

Response: See Response to Contractor question 26.

43)On plan sheet 22: At Station 16+72 Left plans indicating installation of a
guardrail, where does this item get paid?
At station 17+01 Right plans indicate relocation of guardrail, where does this
item get paid?

Response: Bid Item 81 Metal Beam Guard Rail

A. Measurement of payment for Metal Beam Guard Rail (Caltrans Standard
Detail A77) will be based upon per Construction Documents.

B. Payment for installing the Metal Beam Guard Rail will be made at the unit bid
prices per linear foot (LF) named in the Bid Sheet under Item No. 0081, which
shall constitute full compensation of all such work as required per the Contract
Documents.

Quantity of Metal Beam Guard Rail shall be 90 Linear Feet.

44)What length are cross ties to be; 8'6" or 9'0"? Will either length be allowed?

Response: Cross ties shall be 8-6”, unless otherwise stated on standard
drawings.



45)Price Schedule shows item 0077 Railroad Turnout #10 132 |Ib Turnout 3
requested and also Item 0078 Railroad Turnout #10 132Ib relay - 3
requested. How may turnouts are to be supplied 3 or 6?7 Are they to be new or
reconditioned? Spec indicates reconditioned material may be supplied

Response: See Response to Contractor question 32

46)Specs call for red or white oak or douglas fir ties and oak switch timber. Other
sections refer to Union Pacific RR Specs. Union Pacific allows oak and mixed
hardwood as hardwood cross ties and switch timber. Will the Corps accept
mixed hardwoods rather than 100% oak on this project?

Response: Other hardwood cross ties and switch timber will be considered if the
contractor can prove the other hardwood cross ties and switch timber meets or
exceeds the specifications for oak. Contractor shall submit request for
substitution for ties and proposed usage locations for approval prior to
construction.

The following Question Responded to on 9/25/03:

47)Bid items 22,77 and 78 all relate to turnouts. From the plans, there are 3
turnouts to be constructed. Which one or combination of bid items will apply
to the construction of the 3 turnouts?

Bid Items 77 and 78 are related to new turnout construction. Bid ltem 22 relates
to salvaging existing turnouts.

48)Further on turnouts, the turnout materials specified in section 05650, 2.9 vary
widely from the turnout materials (UP. standard 5020) called out on sheet of
the contract drawings. Should we follow the specifications?

Response: See Response to Contractor question 3.

49)Further on turnouts, specification 05650, 2.5.1 states that the turnout at
613+50 is to be constructed with new standard 136 RE rail. Sheet 17 of the
contract drawings states that the turnout is to be constructed with 112 Ib rail.
Which size rail applies, 136 or 1127

Response: See Response to Contractor question 30.

50)Section 05650, 2.11.4, 3.9.3; section 13530, 1.1B; section 13600, 3.4B.8 all
make reference to insulated joints, however none are shown on the plans.
Can you identify how many are to be installed by contractor and approximate
stationing?



Response: Attention is directed to Section 13530 Paragraph 1.1B.

51)Reference Detail 1 on Sheet 32: Around the relocated Type 9A gates it has
TW elevations called out. Is this a new wall (i.e. Concrete, CMU, Wood)? If
so, please provide a detail and in which Bid ltem shall it be included and paid
in?

Response: Type 9A gates are to salvaged, not relocated, see responses above.

Concrete pad is to be included in the contract price paid for the Bid Item No.

0006. Concrete retaining wall shown in Detail 1 on Sheet 32 shall be constructed

per Detail 5 on Sheet 32, Gravity Wall. The retaining wall shall be paid under Bid

Item No. 0060.

REVISE quantity of Bid Item No. 0060 to 375 linear feet.

52)Reference Detail 1 on Sheet 32: What Bid Item is the concrete pad within the
area above to be included and paid in?

Response: See Response to Contractors question 51.

53)Reference Detail 1 on Sheet 32: What Bid Item is the concrete valley gutter
at the driveway/access road entrance to be included and paid in?

Response: Concrete valley gutter is included in the quantity and shall be paid
under Bid Item No. 42.

54)Reference Bid Proposal Form — Bid Item # 0060: Does this include both
retaining walls per details 2 & 5 on sheet 337

Response: Yes. See Response to Contractors question 51.

55)Reference Bid Proposal Form — Bid Item # 0073: Is the Vertical Curb per
COP Standard # 204 included in this Curb & Gutter Bid (Pay) Item?

Response: Yes, vertical curb per City of Petaluma Standard #204 is included in
the Bid price paid for under Bid Item No. 007 3.

56)Reference Bid Proposal Form — Bid Item # 0075: | am correct in the
assumption that this Bid Item is for the Median Curb per detail 5 on sheet 307?

Response: Correct. Title of Bid Item No. 0075 shall be changed to Concrete
Median Curb.
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